ENTRANCES, MAIL BOX TURNOUTS AND SIDE ROADS

HMA PCC
AGGREGATE | e | surrsce | surrace | B'TUMINOUS | INCIDENTAL
SURFACE MATERIALS HMA STEEL PLATE BEAM GUARD RAIL, TYPE A 6 FOOT POSTS
LOCAT { ON TYPE WIDTH | LENGTH BASE COURSE| REMOVAL - | REMOVAL -
COURSE BUTT JOINTIBUTT JoINT {PRIME COAT)! SURFACING LOCAT ION FOOT
LT STA 111400.04 TO STA 111+12.54 12.5
“ToN ToN A 60 vD SALLON Ton LT STA 117+20.84 TO STA 118+45.84 125.0
RT STA |100482 | PE/MB CONC 16 10 8.35 11.11 4.80 6.05 RT STA 110+25.04 TO STA 111+12.54 87.5
RT STA |102+18 | PE/MB CONC 19 15 8.62 16.67 7.09 8.93 RT STA 117+20.84 TO STA 117458.34 37.5
RT STA |102+95 | PE/MB HMA 17 15 7.25 18.89 5.91 7.45 TOTAL 262.5
RT STA 103419 PE HMA 24 15 26.67 5,97 7.52
RT STA |105400 MB HMA 2.17 2.73
RT STA |106400 | PE/MB AGG 21 15 1.01 15.87 1.81 2.28 TRAFFIC BARRIER TERMINAL, TYPE 6
RT STA 107407 | PE/MB HMA 16 15 65.68 17.78 5.93 7.48 LOCATION EACH
RT STA 1107450 MEB HMA 2.16 2.72 LT STA 111+12.54 TO STA 111+456.29 1
RT STA |109+450 | PE/MB HMA 19 15 9.04 21.11 7.29 9.18 LT STA 116+77.09 TO STA 117420.84 1
Ti3ie o — T T e RT STA 111+12.54 TO STA 111456.29 1
TOTAL 32.73 272.00 408.33 55.56 192.32 2423 RT STA 116+77.09 TO STA 117+20.84 1
TOTAL 2
TRAFFIC BARRIER TERMINAL, TYPE 1 {SPECIAL) TANGENT
LOCATION EACH
LT STA 110450.04 TO STA 111+00.04 1
LT STA 118+45.84 TO STA 118+95.84 1
RT STA 109+75.04 TO STA 110+25.04 1
RT STA 117+458.34 TO STA 118+08.34 1
TOTAL 2
SHORT~TERM PAVEMENT MARKING GUARDRA L MARKERS, TYPE A
SHORT—TERM WORK ZONE LOCAT 1 ON EACH
LOCAT {ON APPLICAT LONS PAVEMENT PAVEMENT LT STA 111+00.04 TO STA 118+45.84 10
MARK | NG MARKING REMOVAL RT STA 110425,04 TO STA 117+58.34 10
FOOT 8Q FT TOTAL 20
STA 10430.00 TO STA 65+21.18 2,208 184
STA 82+75.18 TO STA 11146819 4 1,168 98
STA 116+67.19 TO STA 120+84.81 528 44 TERMINAL MARKER ~ DIRECT APPLIED
TOTAL ' 3,904 326 LOCAT1ON EAGH
LT STA 110+50.04 1
LT STA 118+95.84 1
RT STA 109+75.04 7
RT STA 118+08.34 ]
TOTAL a
«»335614
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